STATE OF CALI FORNI A BI D SUMMARY

I N FRESNO COUNTY NEAR SELMA AT
MOUNTAI N VI EW AVENUE

Bl D OPENI NG DATE 08/ 16/ 05
CONTRACT NUMBER 06- 494004
LOCATI ON 06- FRE-43-7.1/7.5

I NSTALL SI GNAL AND RESURFACE

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HB1 377,000
NUMBER OF Bl DDERS 4 ENG NEERS EST 390, 191. 00 AMOUNT OVER 42, 862. 50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 433, 053. 50 2 R J BERRY JR INC
P O BOX 468
SELMA CA 93662
2 479, 368. 20 4 LEES PAVI NG | NC
1212 N PLAZA DRI VE
VI SALI A CA 93291
3 491, 479. 00 1 PRI SM ENG NEERI NG | NC
630 REED ST
SANTA CLARA CA 95050
4 545, 369. 00 3 AMLAND

3168 KNI GHTS BRI DGE ROAD
SAN JOSE CA 95132

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
08/ 17/ 05
CONTRACT CODE 'C '
23 CONTRACT | TEMS

FEDERAL AlD ACST- P043- (033)E
PHG- P043- (033) E

TOTAL NUMBER OF WORKI NG DAYS 60

PERCENT OVER EST 10. 99

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

559 896- 1680
00433753
FAX 559 896-1682

559 651-1337
00282929
FAX 559 651-2335

408 562- 0026
00769171
FAX 408 562-0027

408 929- 3949
00572858
FAX 408 272-1956



06- 494004 Bl D245

06- FRE- 43-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

08/ 16/ 05 08/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS AREAS
LI NCOLN CA
K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL
VI SALI A CA
MADCO ELECTRI C SI GNAL AND LI GHTI NG
SELVA CA
NI TTA CONSTRUCTI ON | NC ERCSI ON CONTRCL
LOOM S CA
SAFETY STRI PI NG SERVI CE | NC PAVEMENT MARKI NG

GOSHEN CA



06- 494004 Bl D245
06- FRE- 43-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
08/ 16/ 05 08/ 17/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL
VI SALI A CA
MADCO ELECTRI C ELECTRI CAL
SELVA CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
PENHALL COVPANY GRI NDI NG
VI SALI A CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B S L CONSTRUCTI ON ROADWAY EXCAVATI ON ( PARTI AL)

CONTI NUED

29334 PACI FI C STREET
HAYWARD CA 94544

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068

FOUNTAI N VALLEY CA 92728
ON NEXT PAGE

LEAD COVPLI ANCE PLAN ( PARTI AL)

WATER PCLLUTI ON PREVENTI ON PLAN ( PARTI AL)



06- 494004 Bl D245

06- FRE- 43-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4

08/ 16/ 05 08/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NI TTA CONSTRUCTI ON | NC FI BER, EROCSI ON CONTRCL AND STABI LI ZI NG EMJLSI ON ( PARTI AL)
3778 DEL MAR AVENUE
LOOM S CA 95601-9051

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS ( PARTI AL)
522 LI NDON LANE
NI POMO CA 93444

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABRASI VE BLASTI NG STRI PI NG AND PAVEMENT MARKI NG
Rl VERSI DE CA
PENHALL COVPANY ROADWAY EXCAVATI ON
VI SALI A CA
SAFETY NETWORK CONSTRUCTI ON AREA SI GNS

FRESNO CA



06- 494004 Bl D245

06- FRE- 43- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 16/ 05 08/ 17/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 2,500. 00 2,500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 39, 000. 00 39, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 7,500. 00 7,500. 00
7 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 230 14. 00 3, 220. 00
STRI PE
8 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 12 52. 00 624. 00
9 150742 REMOVE ROADSI DE SI GN EA 4 150. 00 600. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 500. 00 2, 500. 00
11 190101 ROADWAY EXCAVATI ON VB 370 115. 00 42, 550. 00
12 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN a4 125. 00 5, 500. 00
14 203014 FI BER ( EROSI ON CONTROL) KG 240 4.75 1, 140. 00
15 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 80 15. 00 1, 200. 00
16 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 000 85. 00 85, 000. 00
17 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 38 110. 00 4,180. 00
AREA)
18 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 54 62. 00 3, 348. 00
19 566011 ROADSI DE SI GN - ONE POST EA 2 250. 00 500. 00
20 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 87 42.00 3, 654. 00
21 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2, 230 1.25 2,787.50
( SPRAYABLE)
22 860301 SIGNAL AND LI GHTI NG LS LUMP SUM 175, 000. 00 175, 000. 00
23 999990 MOBI LI ZATI ON LS LUMP SUM 43, 000. 00 43, 000. 00

TOTAL 433, 053. 50



06- 494004 Bl D245

06- FRE- 43-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 16/ 05 08/ 17/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 750. 00 750. 00 1, 200. 00 1200. 00 2, 000. 00 2000. 00
2 5, 000. 00 5000. 00 3, 500. 00 3500. 00 3, 000. 00 3000. 00
3 3, 100. 00 3100. 00 2,500. 00 2500. 00 500. 00 500. 00
4 1, 800. 00 1800. 00 4,000. 00 4000. 00 2, 000. 00 2000. 00
5 35, 000. 00 35000. 00 45, 000. 00 45000. 00 10, 000. 00 10000. 00
6 16, 000. 00 16000. 00 10, 000. 00 10000. 00 2, 000. 00 2000. 00
7 13.50 3105. 00 30. 00 6900. 00 18. 00 4140. 00
8 50. 00 600. 00 35. 00 420. 00 30. 00 360. 00
9 125. 00 500. 00 150. 00 600. 00 150. 00 600. 00
10 2,500. 00 2500. 00 15, 800. 00 15800. 00 20, 000. 00 20000. 00
11 150. 00 55500. 00 65. 00 24050. 00 22.70 8399. 00
12 2, 500. 00 2500. 00 5, 800. 00 5800. 00 2, 200. 00 2200. 00
13 300. 00 13200. 00 100. 00 4400. 00 200. 00 8800. 00
14 4.50 1080. 00 20. 00 4800. 00 45. 00 10800. 00
15 14.09 1127. 20 50. 00 4000. 00 40. 00 3200. 00
16 125. 00 125000. 00 120. 00 120000. 00 156. 00 156000. 00
17 200. 00 7600. 00 200. 00 7600. 00 30. 00 1140. 00
18 100. 00 5400. 00 65. 00 3510. 00 200. 00 10800. 00
19 225.00 450. 00 250. 00 500. 00 1, 000. 00 2000. 00
20 40. 00 3480. 00 50. 00 4350. 00 90. 00 7830. 00
21 1.20 2676. 00 2.50 5575. 00 20. 00 44600. 00
22 170, 000. 00 170000. 00 181, 974. 00 181974. 00 195, 000. 00 195000. 00
23 23, 000. 00 23000. 00 35, 000. 00 35000. 00 50, 000. 00 50000. 00
TOT 479, 368. 20 491, 479. 00 545, 369. 00



